
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

 
     ADDENDUM NO.  1     DATED 10/19/2004      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Add Document 00910 Addendum No. 1 to 
Special Provision 907-242-1. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 STP-0008-01(085) / 103976           Stone  County(ies) 
Revised 09/03/2004 
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Special Provision 907-242-1  Project Number STP-0008-01(085) 103976 
 

MDOT – 6th District – Stone 00910-1 Addendum Number 1 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

ADDENDUM No. 1 
DOCUMENT 00910 

 
 

DATE:         10-14-04 
 
PROJECT:                 SITE IMPROVEMENTS TO REST AREA AT WIGGINS 

ON HIGHWAY 49, STONE COUNTY, MISSISSIPPI 
           
PROJECT NUMBER:    STP-0008-01(085) 103976 
 
SPECIAL PROVISION NUMBER:     907-242-1 
  
 
PART 1 GENERAL  
 
 
1.01 DESCRIPTION: Bidders are hereby advised that the following changes are to be made to 

this contract.  Bidders shall acknowledge receipt of this addendum by inserting its number 
and date in the designated spaces on their Proposal. 

 
1.02 DRAWINGS 
 

A. Replace Sheet Number 3, Working Number SQ1 – Summary of Quantities with sheet 
(Revised 10-14-04).  The following changes include: 

 
1. The   pay item description for 907-242-A was revised to include the duplicate pay 

item and its description previously shown on SQ2. 
 

B. Replace Sheet Number 4, Working Number SQ2 – Summary of Quantities with sheet 
(Revised 10-14-04).  The following changes include: 

 
1. The quantity for pay item 907-603-E was revised to reflect recent changes. 

 
2. Pay item 907-242-A was deleted from this sheet as it was a duplicate.  (See 1.03 

A., above) 
 

C. Replace Sheet Number 11, Working Number L2 – Layout Plan with sheet (Revised 10-
14-04).  The following changes include:  

 
1. Storm Sewer Structure Type SS-2 reference to location for detail within drawings 

was revised (2 locations). 
 

2. Under the legend, key symbol was revised to show correct location for Water 
Hydrant detail. 

 
D. Replace Sheet Number 16, Working Number RL3 – Road Layout Plan with sheet 

(Revised 10-14-04).  The following changes include: 
 

1. Under the legend, key symbol was revised to show correct location for Hot Mix 
Asphalt Paving – With New Base detail. 



     
Special Provision 907-242-1  Project Number STP-0008-01(085) 103976 
 

MDOT – 6th District – Stone 00910-2 Addendum Number 1 

 
E. Replace Sheet Number 18, Working Number G2 – Building Loop Road Grading Plan with 

sheet (Revised 10-14-04).  The following changes include: 
 
1. Drainage pipe was added to pick up building downspouts and take water to   Type 

I Median Inlets (Modified). 
 2. Detail 2/G2 – Downspout Drain Detail was added. 
 

F. Clarification concerning Sheet Number 40, Working Number P1.1 – Everything shown on 
this sheet is part of Pay Item 907-242-A. 

 
 
PART 2 PRODUCTS 

 Not Used 
 
 
PART 3 EXECUTION 

 Not Used 
 
 
 

***END OF DOCUMENT*** 
 

 




